








# Bids and Awards Committee

Republic of the Philippines  
Professional Regulation Commission  
P. Paredes St. cor. N. Reyes St., Sampaloc, Metro Manila  
Facsimile: 310-0037



ARISTOGERSON T. GESMUNDO  
Chairman

ARJAY R. ROSALES  
Vice-Chairman

MARIA AZA M. HERNANDEZ  
Member

HENRIETTA P. NARVAEZ  
Member

MARIE JANE L. EDQUID  
Member

KAREN M. MAGSALIN  
Provisional Member, Non-IT Projects

GREGORIO B. DELLORO  
Provisional Member, IT Projects

## SECRETARIAT:

ROMEL B. RUIZ  
Secretary

MARGIERY D. DULIN  
Member

GLENN I. PAJARON  
Member

CHRISTOPHER A. MAYO  
Member


LIEZEL F. BURAGA  
Member

	<p>structures made of steel, iron, or concrete which comply with relevant structural codes (e.g., DPWH Standard Specifications), such as, but not limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, dams, tunnels, filtration and treatment plants, sewerage systems, power plants, transmission and communication towers, railway system, and other similar permanent structures: Fifteen (15) years.</p> <p>In case of semi-permanent structures, such as buildings of types 1, 2, and 3 as classified under the National Building Code of the Philippines, concrete/asphalt roads, concrete river control, drainage, irrigation lined canals, river landing, deep wells, rock causeway, pedestrian overpass, and other similar semi-permanent structures: Five (5) years.</p> <p>In case of other structures, such as Bailey and wooden bridges, shallow wells, spring developments, and other similar structures: Two (2) years.</p>
13	No additional provision
18.3(h) (i)	No further instructions.
21.2	The Arbiter will be as agreed upon by the Procuring Entity and the successful bidder.
29.1	Dayworks shall be Monday to Saturday, 6 o'clock in the morning to 6 o'clock in the evening, or as agreed upon with the procuring entity.
31.1	The Contractor shall submit the Program of Work to the Procuring Entity's Representative within ten (10) days of delivery of the Notice of Award.
31.3	<p>The period between Program of Work updates is thirty (30) days.</p> <p>The amount to be withheld for late submission of an updated Program of Work is .05% of the contract price per week of delay.</p>
34.3	The Funding Source is the Government of the Philippines.
39.1	The amount of the advance payment is five percent (5%) of the Contract Price, and schedule of payment shall be by progress billing.
40.1	Materials and equipment delivered on the site but not completely put in place shall be included for payment.
51.1	The date by which "as built" drawings are required is ten (10) days upon completion date.
51.2	The amount to be withheld for failing to produce "as built" drawings is .05% of the contract price per week of delay.





## Bids and Awards Committee

Republic of the Philippines  
Professional Regulation Commission  
P. Paredes St. cor. N. Reyes St., Sampaloc, Metro Manila  
Facsimile: 310-0037





  
ARISTOGERSON T. GESMUNDO  
Chairman

  
ARJAY R. ROSALES  
Vice-Chairman

  
MARIA LIZA M. HERNANDEZ  
Member

  
HENRIETTA P. NARVAEZ  
Member

  
MARIE JANE L. EDQUID  
Member

  
KAREN M. MAGSALIN  
Provisional Member, Non-IT Projects

GREGORIO B. DELLORO  
Provisional Member, IT Projects

### SECRETARIAT:

ROMEL B. RUIZ  
Secretary

MARGIERY D. DULIN  
Member

GLENN I. PAJARON  
Member

CHRISTOPHER A. MAYO  
Member

LIEZEL F. BURAGA  
Member

### ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE REHABILITATION OF PRC CENTRAL OFFICE BUILDING ELECTRICAL SYSTEM

\_\_\_\_\_  
SIGNATURE OVER PRINTED NAME  
OF AUTHORIZED REPRESENTATIVE,  
DESIGNATION AND PRINTED NAME OF COMPANY