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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter

a delivery date which is the date of delivery to the project site.

Item _ . Delivered, Weeks/Months
No. Description Quantity | Total (TIMELINE)
1LOT | Supply, Delivery, Installation and 4 4 | Within forty-five to

Testing of Four (4) Units of

Rackmount Server

sixty (45-60)
calendar days upon
receipt of Notice to
Proceed

ACKNOWLEDGMENT AND COMPLIANCE
WITH THE TERMS OF REFERENCE FOR THE
SUPPLY, DELIVERY, INSTALLATION AND TESTING OF
FOUR (4) UNITS OF RACKMOUNT SERVER

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY
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