

ARISTOGERSON T. GESMUNDO

*Chairman

ARJAY R. ROSALES Vice-Chairman

MARIA LIZA M. HERNANDEZ Member

HENRIETTA P. NARVEZ Member

WILMA T. UNANA Member

ALFONSO C. VILORIA Provisional Member, Non-IT Projects

GREGORIO B. DELLORO
Provisional Member, IT Projects

SECRETARIAT:

KAREN M. MAGSALIN Secretary

VICTOR RICO P. LOPEZ . Member

MARGIERY D. DULIN Member

GLENN I. PAJARON Member

CHRISTOPHER A. MAYO Member

LIEZEL F. BURAGA Member

Bids and Awards Committee

Republic of the Philippines

Professional Regulation Commission
P. Paredes St., Sampaloc, Metro Manila
Facsimile: 310-0037 / email: prcbac2013@gmail.com



Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Items	Description	Schedule of Delivery
LOT 1	44 Units of Laser Colored Printer	45 calendar days upon receipt of Notice to Proceed
Lot 2	79 Units of Laser Monochrome Laser Printer	45 calendar days upon receipt of Notice to Proceed

ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE PROCUREMENT OF VARIOUS IT EQUIPMENT (INSERT LOT NUMBER & TITLE)

SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE, DESIGNATION AND PRINTED NAME OF COMPANY