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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter
a delivery date which is the date of delivery to the project site.

Item _ . Delivered, Weeks/Months
No. Description Quantity | Total (TIMELINE)
1LOT SUPPLY, DELIVERY, 1 1 Within sixty (60)
INSTALLATION AND TESTING calendar days upon
OF RACKMOUNT SERVER receipt of Notice to
FOR THE DATABASE Proceed

CLEANSING AND
MANAGEMENT PROJECT

ACKNOWLEDGMENT AND COMPLIANCE
WITH THE TERMS OF REFERENCE FOR THE
SUPPLY, DELIVERY, INSTALLATION, AND TESTING OF
RACKMOUNT SERVER FOR THE DATABASE CLEANSING AND
MANAGEMENT PROJECT

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY
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