

## **Bids and Awards Committee**

### **Republic of the Philippines**

Professional Regulation Commission P. Paredes St., Sampaloc, Metro Manila Facsimile: 5-310-0037 / email: bac@prc.gov.ph



#### **REGULAR MEMBERS:**

ARISTOGERSON T. GESMUNDO Chairman

OMAIMAH E. GANDAMRA Vice-Chairperson

WILMA T. UNANA Member

CRISANTO L. DECENA

Member.

CARLA ANGELINE B. UJANO Member

#### **ALTERNATE MEMBERS:**

**MARIA LIZA M. HERNANDEZ** Vice-Chairperson

ARJAY R. ROSALES

Member

HENRIETTA P. NARVAEZ

Member

## **PROVISIONAL MEMBERS:**

TEODORO V. MENDOZA II

Provisional Member, Non-IT Projects

RICHARD M. ARANIEGO Provisional Member, IT Projects

#### **SECRETARIAT:**

KAREN M. MAGSALIN

Secretary

MARGIERY D. DULIN

Member

MARIA ENRICA D. JUBAY

CHRISTOPHER A. MAYO

Member

**ELIEZER C. LEYCO**Member

LIEZEL F. BURAGA

.....

JOEL P. IGNACIO Member

# Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Total	Delivered, Weeks/Months (TIMELINE)
1 LOT	SUPPLY, DELIVERY, INSTALLATION AND TESTING OF DATABASE FIREWALL FOR THE DATABASE CLEANSING AND MANAGEMENT PROJECT	1	1	Within sixty (60) calendar days upon receipt of Notice to Proceed

ACKNOWLEDGMENT AND COMPLIANCE
WITH THE TERMS OF REFERENCE FOR THE
SUPPLY, DELIVERY, INSTALLATION AND TESTING OF
DATABASE FIREWALL FOR THE DATABASE CLEANSING
AND MANAGEMENT PROJECT

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY