

Bids and Awards Committee

Republic of the Philippines Professional Regulation Commission P. Paredes St., Sampaloc, Metro Manila Facsimile: 5-310-0037 / email: bac@prc.gov.ph



Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

ltem No.	Description	Quantity	Total	Delivered, Weeks/Months (TIMELINE)
	SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, AND TESTING OF VARIOUS IT EQUIPMENT:			
LOT 1	SUPPLY AND DELIVERY OF 1 UNIT FIREWALL APPLIANCE	1 Unit	1 Unit	Within forty-five (45) calendar days from receipt of Notice to Proceed.
LOT 2	SUPPLY AND DELIVERY OF DESKTOP COMPUTER FOR 2021	124 Sets	124 Sets	Within sixty (60) calendar days from receipt of Notice to Proceed.
LOT 3	SUPPLY AND DELIVERY OF LAPTOP FOR 2021	118 Unit	118 Unit	Within sixty (60) calendar days from receipt of Notice to Proceed.

ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, AND TESTING OF VARIOUS IT EQUIPMENT: (Indicate Lot No and Title)

SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE, DESIGNATION AND PRINTED NAME OF COMPANY

Page 1 of 1 SCHEDULE OF REQUIREMENTS SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, AND TESTING OF VARIOUS IT EQUIPMENT (LOT 1 TO 3)

REGULAR MEMBERS:

ARISTOGERSON T. GESMUNDO Chairman

OMAIMAH E. GANDAMRA Vice-Chairperson

WILMA T. UNANA Member

CRISANTO L. DECENA Member

CARLA ANGELINE B. UJANO Member

ALTERNATE MEMBERS:

MARIA LIZA M. HERNANDEZ Vice-Chairperson

ARJAY R. ROSALES Member HENRIETTA P. NARVAEZ Member

PROVISIONAL MEMBERS:

TEODORO V. MENDOZA II Provisional Member, Non-IT Projects

RICHARD M. ARANIEGO Provisional Member, IT Projects

SECRETARIAT:

KAREN M. MAGSALIN Secretary

MARGIERY D. DULIN Member

MARIA ENRICA D. JUBAY Member

CHRISTOPHER A. MAYO Member

ELIEZER C. LEYCO Member

LIEZEL F. BURAGA Member

JOEL P. IGNACIO Member