

Bids and Awards Committee

Republic of the Philippines

Professional Regulation Commission
P. Paredes St., Sampaloc, Metro Manila
Tel.Fax: 310-0037 / email:prcbac2013@gmail.com



ARISTOGERSON J. GESMUNDO Chairman

ARJAY R. ROSALES Vice-Chairman

MARIA LIZA M. HERNANDEZ Member

HENRIETTAP. NARVAEZ Member

WILMA T. UNANA Member

ALFONSO C. VILORIA
Provisional Member, Non-IT Projects

GREGORIO B. DELLORO
Provisional Member, IT Projects

SECRETARIAT:

KAREN M. MAGSALIN Secretary

VICTOR RICO P. LOPEZ Member

MARGIERY D. DULIN Member

GLENN I. PAJARON Member

CHRISTOPHER A. MAYO Member

LIEZEL F. BURAGA Member

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Lot 1: Procurement of Single Core Switch (ITB No. 018-017)

Items	Description	Schedule of Delivery
LOT 1	SINGLE CORE SWITCH	60 Calendar Days Upon Receipt of Notice to Proceed

Lot 2: Procurement of Uninterruptible Power Supply (UPS) (ITB No. 018-018)

Items	Description	Schedule of Delivery
LOT 2	UNINTERRUPTIBLE POWER SUPPLY (UPS)	6o Calendar Days Upon Receipt of Notice to Proceed

ACKNOWLEDGEMENT AND COMPLIANCE WITH THE OF TERMS OF REFERENCE FOR THE PROCUREMENT OF VARIOUS IT EQUIPMENT (INSERT LOT NUMBER & TITLE)

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY