



**REGULAR MEMBERS:**

**ERWIN M. ENAD**  
Chairman  
**MARIA LIZA M. HERNANDEZ**  
Vice-Chairperson

**GISELLE G. DURANA**  
Member  
**HENRIETTA P. NARVAEZ**  
Member  
**WILMA T. UNANA**  
Member

**ALTERNATE MEMBERS:**

**JANE R. SEVESES**  
Vice-Chairperson  
**OMAIMAH E. GANDAMRA**  
Member  
**MARIDEL G. BANASIG**  
Member  
**TEODORO V. MENDOZA II**  
Member

**PROVISIONAL MEMBERS:**

**REGIE O. TORRES**  
Provisional Member, IT Projects  
**CRISANTO L. DECENA**  
Provisional Member, Non-IT Projects

**SECRETARIAT:**

**KAREN M. MAGSALIN**  
Secretary  
**MARGIERY D. DULIN**  
Member  
**LIEZEL F. BURAGA**  
Member  
**CHRISTOPHER A. MAYO**  
Member  
**ELIEZER C. LEYCO**  
Member  
**ARVIN R. LUNAR**  
Member  
**NOMAN MAUI G. EBORA**  
Member

**Section VI. Schedule of Requirements**

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Duration	Delivered, Weeks/Months (TIMELINE)
LOT 1	SUBSCRIPTION OF LICENSE RENEWAL WITH UPGRADE AND MAINTENANCE SUPPORT FOR EXISTING VIRTUAL MACHINE SOFTWARE	1 Year	Within Twenty-Five (25) calendar days upon receipt of Notice to Proceed

**ACKNOWLEDGMENT AND COMPLIANCE  
WITH THE TERMS OF REFERENCE FOR THE  
SUBSCRIPTION OF LICENSE RENEWAL WITH UPGRADE AND MAINTENANCE  
SUPPORT FOR EXISTING VIRTUAL MACHINE SOFTWARE**

SIGNATURE OVER PRINTED NAME  
OF AUTHORIZED REPRESENTATIVE,  
DESIGNATION AND PRINTED NAME OF COMPANY