



Republic of the Philippines
Professional Regulation Commission
Bids and Awards Committee
Central Office
P. Paredes St., Sampaloc, Metro Manila
Tel. Fax: 5-310-0037
Email: bac@prc.gov.ph



REGULAR MEMBERS:

L. LOUIS P. VALERA
Chairman
[Signature]
DEMOSTHENES N. MISTAL
Vice-Chairman

JESPER P. PAQUITO
Member
[Signature]
LAMA GRACE C. YANG-EO
Member
[Signature]
CRISANTO L. DECENA
Member
[Signature]
ROSEWYNDALUZ G. GASCON
Member

ALTERNATE MEMBERS:

JANICE P. CASTELLANO
Vice-Chairman

ALDRICH G. LUNAG
Member

CARLA ANGELINE B. UJANO
Member

OMAIMAH E. GANDAMRA
Member

PROVISIONAL MEMBER:
[Signature]
DANNY MORRIS G. VALLEJOS
Provisional Member, IT Projects

SECRETARIAT:

KYLIE KAUR M. DADO
Secretary

DOLORES Y. DIMAANO
Member

EMMANUEL B. ANDAYA
Member

RINA V. GARCIA
Member

ANNABELLE S. EUGENIO
Member

ALYZA JOICE A. BAGADIONG
Member

CHRISALYNN A. AGOS
Member

JOHN LEONARD I. RELLOSA
Member

WIL CHARLOTTE G. OLARTE
Member

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Quantity	Description	Delivered, Weeks/Months (TIMELINE)
ITB No. 2025-20	1 lot	PROCUREMENT OF SUPPLY, DELIVERY, INSTALLATION AND CONFIGURATION OF STORAGE AREA NETWORK WITH EXPANSION STORAGE AND SWITCH FOR SERVER VIRTUALIZATION INFRASTRUCTURE PROJECT	The delivery shall be completed within 75 calendar days from receipt of the signed Notice to Proceed.

ACKNOWLEDGEMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE PROCUREMENT OF SUPPLY, DELIVERY, INSTALLATION AND CONFIGURATION OF STORAGE AREA NETWORK WITH EXPANSION STORAGE AND SWITCH FOR SERVER VIRTUALIZATION INFRASTRUCTURE PROJECT

Signature over Printed Name of Authorized Representative

Designation: _____

Name of the Company: _____