



L. LOUIS P. VALERA Chairman

DEMOSTHENES N. MISTAL Vice-Chairman

JESPER P. PAQUITO

LAMA GRACE C. YANG-EO

Member

CRISANTO L DECENA

Member

ROSEWYNDALUZ G. GASCON Member

ALTERNATE MEMBERS:

JANICE P. CASTELLANO Vice-Chairman

ALDRICH G. LUNAG Member

CARLA ANGELINE B. UJANO

OMAIMAH E. GANDAMRA

Member

PROVISIONAL MEMBER:

DANNY MORRIS C. VALLEJOS Provisional Member, IT Projects

SECRETARIAT:

KYLIE KAUR M. DADO Secretary

DOLORES Y. DIMAANO Member

EMMANUEL B. ANDAYA

Member

RINA V. GARCIA

Member

ANNABELLE S. EUGENIO

ALYZA JOICE A. BAGADIONG

CHRISALYNN A. AGOS

Member

JOHN LEONARD I. RELLOSA

Member

WIL CHARLOTTE G. OLARTE

Member

Republic of the Philippines Professional Regulation Commission

Bids and Awards Committee Central Office

P. Paredes St., Sampaloc, Metro Manila Tel. Fax: 5-310-0037 Email: bac@prc.gov.ph





Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Lot No.	Qty.	Description	Delivered, Weeks/Months (TIMELINE)
1	1 unit	Rackmount Server for Central Office for the Digitization Project	The goods shall be delivered in PRC Morayta and shall be completed within sixty (60) calendar days from receipt of the signed Notice to Proceed.
2	4 units	Rackmount Server for Central Office for the Virtualization Server	The goods shall be delivered in PRC Morayta and shall be completed within ninety (90) calendar days from receipt of the signed Notice to Proceed.
3	6 units	Rackmount Server for Regional Offices for the Conduct of Computer-Based Licensure Examination (CBLE) 2025	

ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE EARLY PROCUREMENT ACTIVITY FOR VARIOUS RACKMOUNT SERVER (3 LOTS)

> SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE, DESIGNATION AND PRINTED NAME OF COMPANY

Page 1 of 1 SCHEDULE OF REQUIREMENTS EARLY PROCUREMENT ACTIVITY FOR VARIOUS RACKMOUNT SERVER (3 LOTS)