





REGULAR MEMBERS:


ERWIN M. ENAD
Chairman


MARIA LIZA M. HERNANDEZ
Vice-Chairperson

GISELLE G. DURANA
Member


HENRIETTA P. NARVAEZ
Member


WILMA T. UNANA
Member

ALTERNATE MEMBERS:

JANE R. SEVESES
Vice-Chairperson


OMAIMAH E. GANDAMRA
Member

MARIDEL G. BANASIG
Member


TEODORO V. MENDOZA II
Member

PROVISIONAL MEMBERS:

REGIE O. TORRES
Provisional Member, IT Projects


CRISANTO L. DECENA
Provisional Member, Non-IT Projects

SECRETARIAT:

KAREN M. MAGSALIN
Secretary

MARGIERY D. DULIN
Member

LIEZEL F. BURAGA
Member

CHRISTOPHER A. MAYO
Member

ELIEZER C. LEYCO
Member

ARVIN R. LUNAR
Member

NOMAN MAUI G. EBORA
Member

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Delivered, Weeks/Months (TIMELINE)
LOT 1	PROCUREMENT OF SEKONIC OPTICAL MARK READER INK HP-C6602A FOR CY 2023	Within Sixty (60) working days upon receipt of Notice to Proceed

**ACKNOWLEDGMENT AND COMPLIANCE
WITH THE TERMS OF REFERENCE FOR THE
PROCUREMENT OF SEKONIC OPTICAL MARK READER INK HP-C6602A
FOR CY 2023**

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY