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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter

a delivery date which is the date of delivery to the project site.

Item _ . Delivered, Weeks/Months
No. Description Quantity | Total (TIMELINE)
1LOT | Supply, Delivery, Installation and 1 1 | Within ninety (90)

Testing of Rackmount Server for
the Database Cleansing and
Management Project - Rebid

calendar days upon
receipt of Notice to
Proceed

ACKNOWLEDGMENT AND COMPLIANCE
WITH THE TERMS OF REFERENCE FOR THE
SUPPLY, DELIVERY, INSTALLATION, AND TESTING OF

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY
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SCHEDULE OF REQUIREMENTS
SUPPLY, DELIVERY, INSTALLATION, AND TESTING OF RACKMOUNT SERVER
FOR THE DATABASE CLEANSING AND MANAGEMENT PROJECT - REBID

RACKMOUNT SERVER FOR THE DATABASE CLEANSING
AND MANAGEMENT PROJECT - REBID




