



REGULAR MEMBERS:

LORD LOUIS P. VALERA
Chairman

MARIA LIZA M. HERNANDEZ
Vice-Chairperson

GISELLE G. DURANA
Member

HENRIETTA P. NARVAEZ
Member

WILMA T. UNANA
Member

ALTERNATE MEMBERS:

JANE R. SEVESES
Vice-Chairperson

OMAIMAH E. GANDAMRA
Member

MARIDEL G. BANASIG
Member

TEODORO V. MENDOZA II
Member

PROVISIONAL MEMBERS:

REGIE O. TORRES
Provisional Member, IT Projects

CRISANTO L. DECENA
Provisional Member, Non-IT Projects

SECRETARIAT:

KAREN M. MAGSALIN
Secretary

JANBEE P. MACAPULAY
Member

NAKINGNGAK A. BANGLOY
Member

ALYZA JOICE A. BAGADIONG
Member

LIEZEL F. BURAGA
Member

VICTOR P. PANCHO
Member

WIL CHARLOTTE G. OLARTE
Member

CHRISALYNN A. AGOS
Member

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Duration	Delivered, Weeks/Months (TIMELINE)
	PROCUREMENT OF EIGHT (8) UNITS RACKMOUNT SERVER FOR COMPUTER-BASED LICENSURE EXAMINATION (CBLE)		Within Sixty (60) calendar days upon receipt of Notice to Proceed

ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE PROCUREMENT OF EIGHT (8) UNITS RACKMOUNT SERVER FOR COMPUTER-BASED LICENSURE EXAMINATION (CBLE)

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,
DESIGNATION AND PRINTED NAME OF COMPANY