



Republic of the Philippines
Professional Regulation Commission
Bids and Awards Committee
Central Office

P. Paredes St., Sampaloc, Metro Manila
Tel. Fax: 5-310-0037
Email: bac@prc.gov.ph



REGULAR MEMBERS:

L. LOUIS P. VALERA
Chairman

DEMOSTHENES N. MISTAL
Vice-Chairman

JESPER P. PAQUITO
Member

LAMA GRACE C. YANG-EO
Member

CRISANTO L. DECENA
Member

ROSEWYNDALUZ G. GASCON
Member

ALTERNATE MEMBERS:

JANICE P. CASTELLANO
Vice-Chairman

ALDRICH G. LUNAG
Member

CARLA ANGELINE B. UJANO
Member

OMAIMAH E. GANDAMRA
Member

PROVISIONAL MEMBER:

DANNY MORRIS G. VALLEJOS
Provisional Member, IT Projects

SECRETARIAT:

KYLIE KAUR M. DADO
Secretary

DOLORES Y. DIMAANO
Member

EMMANUEL B. ANDAYA
Member

RINA V. GARCIA
Member

ANNABELLE S. EUGENIO
Member

ALYZA JOICE A. BAGADIONG
Member

CHRISALYNN A. AGOS
Member

JOHN LEONARD I. RELLOSA
Member

WIL CHARLOTTE G. OLARTE
Member

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Project Site	Delivered, Weeks/Months (TIMELINE)
ITB No. 2025-29	PRC – Central Office P. Paredes Street, Sampaloc, Manila	The delivery shall be completed within Seventy-Five (75) calendar days upon receipt of the Notice to Proceed.

Payment Terms: Payment shall be made within 30 days upon submission of Inspection and Acceptance Report by Procurement and Supply Division and upon submission of all documents required for its payment.

**CKNOWLEDGEMENT AND COMPLIANCE WITH THE TERMS OF
REFERENCE FOR THE PROCUREMENT FOR THE SUPPLY, DELIVERY,
INSTALLATION, AND CONFIGURATION OF STORAGE AREA
NETWORK WITH EXPANSION STORAGE AND SWITCH FOR SERVER
VIRTUALIZATION INFRASTRUCTURE PROJECT (HARDWARE
REFRESH) – REBID**

Signature over Printed Name of Authorized Representative

Designation: _____

Name of the Company: _____