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Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter
a delivery date which is the date of delivery to the project site.

Item L . Delivered,
Number Description Quantity Total Weeks/Months

15t Tranche
175,000 pcs.
15 Calendar Days
upon receipt of

SURGICAL MASK Notice to Proceed

3 Ply and wired

FDA Approved

1 Medical Grade 334,437 334,437

With ear loop

Color (Blue) 2" Trance
159,437 pcs.

15 Calendar Days
upon receipt of
Notice to Deliver

ACKNOWLEDGMENT AND COMPLIANCE

WITH THE TERMS OF REFERENCE FOR THE
PROCUREMENT OF SURGICAL MASK FOR CY 2021

SIGNATURE OVER PRINTED NAME
OF AUTHORIZED REPRESENTATIVE,

DESIGNATION AND PRINTED NAME OF COMPANY
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