



Bids and Awards Committee

Republic of the Philippines  
Professional Regulation Commission  
P. Paredes St., Sampaloc, Metro Manila  
Tel.Fax: 310-0037



ARISTOGERSON T. GESMUNDO  
Chairman

ARJAY R. ROSALES  
Vice-Chairman

MARIA LIZAM M. HERNANDEZ  
Member

HENRIETTA P. NARVAEZ  
Member

MARIE JANE L. EDQUID  
Member

KAREN M. MAGSALIN  
Provisional Member, Non-IT Projects

MARLON ANTHONY SANTIAGO  
Provisional Member, IT Projects

SECRETARIAT:

ROMEL B. RUIZ  
Secretary

MARGIERY D. DULIN  
Member

GLENN I. PAJARON  
Member

CHRISTOPHER A. MAYO  
Member

LIEZEL F. BURAGA  
Member

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item #	Description	Delivered, Weeks/ Months
1	Supply, Installation, deployment and configuration of ALL deliverables for the <b>PROCUREMENT FOR THE SUPPLY, INSTALLATION AND IMPLEMENTATION OF SERVER VIRTUALIZATION INFRASTRUCTURE - REBID</b> should be delivered at the ICT Division.	Within 45 Days Upon Notice to Proceed
	Migration (Installation, Configuration and Setup) for the <b>PROCUREMENT FOR THE SUPPLY, INSTALLATION AND IMPLEMENTATION OF SERVER VIRTUALIZATION INFRASTRUCTURE - REBID.</b>	Within 30-45 Days Upon Notice to Proceed

ACKNOWLEDGEMENT AND COMPLIANCE WITH THE  
TERMS OF REFERENCE FOR THE PROCUREMENT FOR THE SUPPLY, INSTALLATION AND  
IMPLEMENTATION OF SERVER VIRTUALIZATION INFRASTRUCTURE – REBID

SIGNATURE OVER PRINTED NAME  
OF AUTHORIZED REPRESENTATIVE,  
DESIGNATION AND PRINTED NAME OF COMPANY