




## Bids and Awards Committee

Republic of the Philippines  
Professional Regulation Commission  
P. Paredes St., Sampaloc, Metro Manila  
Tel.Fax: 310-0037



ARISTOGERSON T. GESMUNDO  
Chairman

ARJAY R. ROSALES  
Vice-Chairman

MARIA RIZAL M. HERNANDEZ  
Member

HENRIETTA P. NARVAEZ  
Member

MARIE JANE L. EDQUID  
Member

KAREN M. MAGSALIN  
Provisional Member, Non-IT Projects

GREGORIO B. DELORO  
Provisional Member, IT Projects

### SECRETARIAT:

ROMEL B. RUIZ  
Secretary

MARGIERY D. DULIN  
Member

GLENN I. PAJARON  
Member

CHRISTOPHER A. MAYO  
Member

LIEZEL F. BURAGA  
Member

## Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

### Lot 1: Supply and Delivery of Forty-Four (44) Units of Manager's Table and Forty-Four (44) Units of Mobile Pedestal-Black (ITB No. 017-034)


Items Description	Schedule of Delivery
44 Units of Manager's Table and Forty-Four	Within 10 calendar days upon receipt of Notice to Deliver.
44 Units of Mobile Pedestal-Black	

### Lot 2: Supply and Delivery of Two Hundred Sixty-Six (266) Units of Free Standing Table, Ten (10) Units of Side Return Table, Two Hundred Sixteen (216) Units of Keyboard Tray, Two Hundred Thirteen (213) Units of Mobile Pedestal-Gray, One Hundred (100) Units of Training Table, Two (2) Sets of Section Sofa with Center Table and Three (3) Units of Conference Table (ITB No. 017-035)

Items Description	Schedule of Delivery
266 Units of Free Standing Table	Within 10 calendar days upon receipt of Notice to Deliver.
10 Units of Side Return Table	
216 Units of Keyboard Tray	
213 Units of Mobile Pedestal-Gray	
100 Units of Training Table	
2 Sets of Section Sofa with Center Table	
3 Units of Conference Table	


### Lot 3: Supply and Delivery of Twenty-Three (23) Units of Senior Executive Chair, Twenty-One (21) Units of Junior Executive Chair, Two Hundred Sixty-Six (266) Units of Staff Chair, Twenty-Eight (28) Units of Drafting/High Chair, Eighty-Two (82) Units of Visitor's/Guest Chair, and Sixty-Five (65) Units of Conference Chair (ITB No. 017-036)

Items Description	Schedule of Delivery
23 Units of Senior Executive Chair	Within 10 calendar days upon receipt of Notice to Deliver.
21 Units of Junior Executive Chair	
266 Units of Staff Chair	
28 Units of Drafting/High Chair	
82 Units of Visitor's/Guest Chair	
65 Units of Conference Chair	



## Bids and Awards Committee

Republic of the Philippines  
Professional Regulation Commission  
P. Paredes St., Sampaloc, Metro Manila  
Tel.Fax: 310-0037



ARISTOGERSON T. GESMUNDO  
Chairman

ARJAY R. ROSALES  
Vice-Chairman

MARIA LIZA M. HERNANDEZ  
Member

HENRIETTA P. NARVAEZ  
Member

MARIE JANE L. EDQUID  
Member

KAREN M. MAGSALIN  
Provisional Member, Non-IT Projects

GREGORIO B. DELORO  
Provisional Member, IT Projects

### SECRETARIAT:

ROMEL B. RUIZ  
Secretary

MARGIERY D. DULIN  
Member

GLENN I. PAJARON  
Member

CHRISTOPHER A. MAYO  
Member

LIEZEL F. BURAGA  
Member

**Lot 4: Supply and Delivery of Twenty-Four (24) Units of Steel Filing Cabinet – Vertical and Seven (7) Units of Steel Filing Cabinet Four Drawers with Vault (ITB No. 017-037)**

Items Description	Schedule of Delivery
24 Units of Steel Filing Cabinet – Vertical	Within 10 calendar days upon receipt of Notice to Deliver.
7 Units of Steel Filing Cabinet Four Drawers with Vault	

**Lot 5: Supply and Delivery of Ten (10) Sets of Double Deck, and Seven (7) Sets of Single Bed (ITB No. 017-038)**

Items Description	Schedule of Delivery
10 Sets of Double Deck	Within 10 calendar days upon receipt of Notice to Deliver.
7 Sets of Single Bed	

### ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE PROCUREMENT OF VARIOUS OFFICE FURNITURE AND FIXTURES (INSERT LOT NUMBER & TITLE)

SIGNATURE OVER PRINTED NAME  
OF AUTHORIZED REPRESENTATIVE,  
DESIGNATION AND PRINTED NAME OF COMPANY